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CONTRACT DESCRIPTION 

 
THE PURPOSE OF THIS CONTRACT IS TO CONSTRUCT MULTI-USE TRAILS AND 
STREETSCAPES IN ACCORDANCE WITH APPLICABLE STANDARDS. THE LOCATION OF 
WORK IS LIMITED TO SITES WITHIN NEW CASTLE COUNTY.  INDIVIDUAL LOCATIONS 
WILL VARY IN THEIR CONTEXT FROM ROADSIDE SEPARATED FACILITIES TO 
COMPLETELY OFF-ROAD TRAIL SYSTEMS BUILT ON VIRGIN GROUND. 
 
THE WORK ACTIVITIES INCLUDE, BUT ARE NOT LIMITED TO, THE FOLLOWING: 
 

• CLEARING 
• EXCAVATION 
• GRADING 
• PLACING ALL MATERIALS FOR TRAIL, SIDEWALK AND ROADWAY  

CONSTRUCTION 
• CONSTRUCTION OF BOTH OPEN AND CLOSED DRAINAGE SYSTEMS 
• PLACEMENT OF EROSION AND SEDIMENT CONTROLS 
• MAINTENANCE OF TRAFFIC 
• SIGNING AND STRIPING 
• SIGNAL SYSTEM AND LIGHTING WORK 
• GUARDRAIL PLACEMENT 
• SITE AMENITIES 

 
SEVERAL WORK SITES FOR THIS CONTRACT HAVE BEEN IDENTIFIED AND ARE LISTED 
BELOW. NOTE THAT SITES ARE NOT LIMITED TO AND NOT GUARANTEED FOR THIS 
CONTRACT. 

• RT. 273 MULTI-USE TRAIL FACILITY 
• C&D CANAL PATHWAY, BRANCH CANAL SECTION 
• C&D CANAL PATHWAY, MAINLINE TO MD. BORDER 
• HOPKINS ROAD BIKE/PED. IMPROVEMENTS 
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PROJECT NOTES 
 
 
1. CONSTRUCTION OF THIS CONTRACT SHALL BE PERFORMED IN ACCORDANCE 

WITH THE DELAWARE DEPARTMENT OF TRANSPORTATION STANDARD 
SPECIFICATIONS DATED AUGUST 2001 (AS AMENDED BY THE SUPPLEMENTAL 
SPECIFICATIONS), THE DELDOT SPECIAL PROVISIONS, STANDARD CONSTRUCTION 
DETAILS, AND THESE PROJECT NOTES. 

 
2. THIS  IS  AN  OPEN-END  WORK-ORDER DRIVEN  CONTRACT,  WITH  SOME 

KNOWN AND OTHER NOT YET DETERMINED  LOCATIONS,  TO  MAKE 
GENERAL  IMPROVEMENTS TO ROADS, TRAILS, BRIDGES OR 
PEDESTRIAN/BICYCLE FACILITIES  LOCATED  WITHIN  THE BOUNDARIES   OF 
NEW CASTLE COUNTY. THE   WORK   SHALL   BE AS   THE   ENGINEER   OR   
REPRESENTATIVE REQUIRES OR DIRECTS VIA INDIVIDUAL W O R K -ORDERS. 
THE DEPARTMENT RESERVES THE RIGHT TO PRIORITIZE, SUBSTITUTE, ADD, OR 
DELETE LOCATIONS AT ANYTIME DURING THE CONTRACT TERM.     

 
3. CONTRACT TERM: THIS CONTRACT SHALL BE FOR A PERIOD OF THREE (3) YEARS 

FROM THE DATE OF CONTRACT EXECUTION. 
 

4. THE LOCATION LISTING INDICATES ESTIMATED QUANTITIES FOR THE THREE 
YEAR CONTRACT. DURING THE BIDDING PERIOD, ANY QUESTIONS PERTAINING TO 
LOCATIONS SHALL BE DIRECTED TO THE CONTRACT ADMINISTRATOR. AFTER THE 
AWARD, SUCH QUESTIONS SHALL BE REFERRED TO THE APPROPRIATE MANAGER 
OR THEIR REPRESENTATIVE. 

 
5. DEPENDING ON FUND AVAILABILITY, THE DEPARTMENT RESERVES THE RIGHT TO 

INCREASE OR DECREASE THE QUANTITIES OF THE ITEMS SPECIFIED IN THIS 
CONTRACT.  SUCH ADDITIONS OR DELETIONS SHALL NOT BE CAUSE FOR AN 
INCREASE OR DECREASE IN ANY CONTRACT UNIT BID PRICES.  THE TOTAL 
CONTRACT VALUE, WITH ALL ADDITIONAL WORK ADDED, SHALL NOT EXCEED 200 
PERCENT OF THE ORIGINAL CONTRACT VALUE.   

 
6. THE WORK WILL BE SCHEDULED BY ISSUANCE OF WORK ORDERS TO THE 

CONTRACTOR FROM THE DEPARTMENT.  EACH WORK ORDER WILL REPRESENT AN 
INDEPENDENT TRAIL OR STREETSCAPE PROJECT. WORK ORDERS WILL BE ISSUED 
UPON DESIGN COMPLETION AND RECEIPT OF NECESSARY STATEMENTS & 
PERMITS FOR THE INDIVIDUAL SITES.  UNLESS GIVEN APPROVAL BY THE PROJECT 
ENGINEER OR CONTRACT MANAGER, FIELD PERSONNEL REPRESENTING THE 
DEPARTMENT ARE NOT AUTHORIZED TO CHANGE SCOPE OF THE WORK, 
CONTRACT PROVISIONS, SCHEDULES, OR OTHER CONTRACT DOCUMENTATION AS 
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STATED BY THE ENGINEER FOR EACH WORK ORDER LOCATION, UNLESS 
APPROVED BY THE CONTRACT ENGINEER.  

 
7. THE SCOPE OF EACH WORK ORDER WILL BE DEFINED BY A FULLY ENGINEERED 

SET OF CONSTRUCTION DRAWINGS. IN ADDITION TO THE DRAWINGS AND NOTES 
THE ESTIMATED QUANTITIES, PROPERTY OWNER NOTIFICATION REQUIREMENTS, 
ALLOWABLE TIME TO PERFORM THE WORK AND ANY ADDITIONAL 
SPECIFICATIONS AND CONSTRUCTION GUIDANCE NEEDED FOR THE SPECIFIC 
LOCATIONS OF WORK WILL ALSO BE PROVIDED. 

 
8. EACH WORK ORDER SHALL BE CONSIDERED A SEPARATE UNIT OF WORK.  UPON 

COMPLETION OF EACH SINGLE UNIT OF WORK AND ACCEPTANCE BY THE 
DEPARTMENT, ONE ITEMIZED PAY ESTIMATE WILL BE PREPARED BY THE 
DEPARTMENT FOR THAT UNIT.  A SUMMARY OF THE WORK ORDERS WILL ALSO BE 
PROVIDED.  THE CONTRACTOR SHALL REVIEW AND APPROVE THE ESTIMATES 
AND SUMMARY.  PAYMENT WILL BE MONTHLY FOR THE COMPLETED PAY 
ESTIMATES AS OUTLINED IN SECTION 109.07. 

 
9. PROSECUTION AND PROGRESS OF WORK: 
 

a. THE CONTRACTOR SHALL COMMENCE WORK INDICATED ON THE WORK 
ORDER NO LATER THAN THIRTY (30) DAYS AFTER ISSUANCE UNLESS 
SEASONAL RESTRICTIONS ARE IN EFFECT OR REQUIRED MATERIALS ARE 
NOT AVAILABLE.  NON-AVAILABILITY OF MATERIALS SHALL BE VERIFIED 
BY AT LEAST THREE (3) INDEPENDENT SOURCES, WITH THE VERIFICATION 
FORMALLY PRESENTED IN WRITITNG BY THE CONTRACTOR TO THE 
DEPARTMENT WITHIN FOUR (4) WORKING DAYS.  

 
b. ISSUANCE OF EACH WORK ORDER CONSTITUTES THE NOTICE TO PROCEED 

WITH THE WORK DESCRIBED ON THE WORK ORDER. 
 

c. IF WORK DOES NOT COMMENCE, OR NON-AVAILABILITY OF MATERIALS IS 
NOT PRESENTED IN THE ALLOTTED TIME, TIME CHARGES EQUAL TO 
LIQUIDATED DAMAGES FOR THE WORK ORDER SHALL COMMENCE.  IF 
THERE IS A VERIFIED NON-AVAILABILITY OF MATERIALS, TIME CHARGES 
SHALL COMMENCE ON THE FIRST (1ST) WORKING DAY FOLLOWING THE 
DELIVERY DATE OF SAID MATERIALS. 

 
d. FAILURE TO COMPLETE THE WORK IN THE SPECIFIED TIME SHALL 

CONSTITUTE "FAILURE TO PURSUE THE WORK" AND SUBJECTS THE 
CONTRACTOR TO LIQUIDATED DAMAGES AS OUTLINED IN SUBSECTION 
108.08 OF THE STANDARD SPECIFICATIONS. EACH WORK ORDER IS TO BE 
COMPLETED WITHIN THE SPECIFIED TIME. ADDITIONAL ITEMS AND/OR 
WORKING DAYS MAY BE ADDED TO ANY WORK ORDER AS NEEDED AT 
THE DISCRETION OF THE ENGINEER. IF THE WORK ON A SPECIFIC WORK 
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ORDER IS NOT COMPLETED WITHIN THE ALLOCATED TIME, LIQUIDATED 
DAMAGES WILL BE ASSESSED IN ACCORDANCE WITH SUBSECTION 108.09 
OF THE STANDARD SPECIFICATIONS BASED ON THE TOTAL VALUE OF 
THAT PARTICULAR WORK ORDER. 

 
e. THE CONTRACTOR MAY HAVE UP TO THREE (3) ACTIVE WORK ORDERS AT 

A TIME UNTIL ALL ASSIGNED WORK HAS BEEN COMPLETED.  THE 
CONTRACTOR IS REQUIRED TO HAVE ENOUGH RESOURCES TO WORK ON 
TRAIL AND STREEETSCAPE CONSTRUCTION FOR ALL WORK ORDERS 
ISSUED, WITH THE ABILITY TO PROVIDE ADDITIONAL WORKING CREWS IF 
REQUESTED BY THE ENGINEER. 

 
10. A SEMI-FINAL INSPECTION WILL BE PERFORMED ON EACH WORK-ORDER AFTER 

THE DEPARTMENT RECEIVES COPIES OF THE COMPLETED WORK-ORDERS FROM 
THE CONTRACTOR. ALL WORK MUST MEET THE DEPARTMENT'S SPECIFICATIONS 
AND THE REQUIREMENTS AS OUTLINED IN THESE NOTES. THE CONTRACTOR 
MUST COMPLETE ANY PUNCHLIST WORK WITHIN THIRTY (30) DAYS OF EACH 
SEMI-FINAL INSPECTION, UNLESS THE ENGINEER APPROVES OTHERWISE. 

 
ALL WORK IS SUBJECT TO A FINAL INSPECTION UPON EACH WORK ORDER 
COMPLETION. THE CONTRACTOR WILL HAVE FORTY-FIVE (45) DAYS TO 
COMPLETE ANY AND ALL PUNCHLIST WORK FROM THE FINAL INSPECTION 
LETTER DATE, UNLESS THE ENGINEER APPROVES OTHERWISE. 

 
  

11. THE DEPARTMENT RESERVES THE RIGHT TO, AT ANY TIME PRIOR TO COMPLETION 
OF THE CONTRACT, MAKE ADJUSTMENTS IN CONTRACT ITEM QUANTITIES, OR 
MAKE SUCH OTHER ALTERATIONS CONSIDERED NECESSARY TO SATISFACTORILY 
COMPLETE THE CONTRACT. 

 
FOR THIS CONTRACT, THE FOLLOWING TEXT SHALL BE DELETED FROM SECTION 
104.05 (CHANGES IN CHARACTER OF WORK) OF THE STANDARD SPECIFICATIONS:  

A CHANGE WILL ALSO BE CONSIDERED TO HAVE OCCURRED WHEN A MAJOR ITEM OF 
WORK, AS DEFINED ELSEWHERE IN THE CONTRACT, IS INCREASED IN EXCESS OF 
125% OR DECREASED BELOW 75% OF THE ORIGINAL CONTRACT QUANTITY. ANY 
ALLOWANCE FOR AN INCREASE IN QUANTITY SHALL APPLY ONLY TO THAT PORTION 
IN EXCESS OF 125% OF ORIGINAL CONTRACT ITEM QUANTITY, OR IN CASE OF A 
DECREASE BELOW 75%, TO THE ACTUAL AMOUNT OF WORK PERFORMED.  SUCH 
CHANGES WILL BE ISSUED IN WRITING BY THE ENGINEER. 

1.  SUCH CHANGES DO NOT INVALIDATE THE CONTRACT OR RELEASE THE 
CONTRACT SURETY. 
2.  IF AS A RESULT OF SUCH CHANGES THE CONTRACTOR REQUIRES 
ADDITIONAL TIME TO COMPLETE THE CONTRACT, ADJUSTMENTS IN THE 
CONTRACT TIME WILL BE MADE UNDER SUBSECTION 108.07. 
3.  PAYMENT FOR CHANGES WILL BE MADE AS PROVIDED IN SUBSECTION 
109.03 OR  
109.04. PAYMENT SHALL EXCLUDE ANY AMOUNT FOR LOSS OF ANTICIPATED 
PROFITS ALLEGED TO RESULT FROM THE CHANGE. 
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4.  ADJUSTMENTS TO THE UNIT PRICE OF A CONTRACT ITEM BASED ON 
INCREASES OR DECREASES IN CONTRACT QUANTITIES WILL BE CONSIDERED 
ONLY ON MAJOR ITEMS AND THEN ONLY FOR THE INCREASE IN EXCESS OF 
125% OR DECREASE BELOW 75% OF THE ORIGINAL BID QUANTITY. THE 
INCREASE OR DECREASE IN THE UNIT PRICE OF A CONTRACT ITEM SHALL 
APPLY ONLY TO THAT PORTION IN EXCESS OF 125% OF THE CONTACT 
QUANTITY. IN CASES OF A DECREASE BELOW 75% OF CONTRACT QUANTITY, 
THE INCREASE AND DECREASE IN THE UNIT PRICE SHALL APPLY TO THE 
ENTIRE QUANTITY. THE AMOUNT OF THE INCREASE OR DECREASE IN THE 
UNIT PRICE WILL BE DETERMINED IN ACCORDANCE WITH SUBSECTION 
109.04. 
5.  WHEN PAYMENT FOR THE CONTRACT WORK CANNOT BE AGREED UPON BY 
THE CONTRACTOR AND THE DEPARTMENT PRIOR TO STARTING SUCH WORK 
ORDERED, THE DEPARTMENT MAY DIRECT THE CONTRACTOR TO PERFORM 
THE WORK UNDER THE FORCE ACCOUNT PROVISIONS OF SUBSECTION 109.04. 
THE CONTRACTOR WILL PROCEED IMMEDIATELY WITH WORK SO ORDERED 
AND SUCH DIRECTION SHALL NEITHER INVALIDATE THE CONTRACT, NOR 
RELEASE THE SURETY. 
 

 
12. THE CONTRACTOR IS REMINDED THAT SECTION 105.07 OF THE STANDARD 

SPECIFICATIONS REQUIRES THE GENERAL CONTRACTOR TO HAVE A COMPETENT 
SUPERINTENDENT OR FOREMAN AT EACH PROJECT LOCATION AT ALL TIMES. 
 

13. ALL ADDITIONAL WORK SHALL BE PERFORMED BY CONTRACT UNIT PRICES.  IN 
THE CASE WHERE CONTRACT PRICES ARE NOT AVAILABLE, PRICES ARE TO BE 
NEGOTIATED OR PERFORMED BY FORCE ACCOUNT PROCEDURES. 

 
14. PROPER DISPOSAL OF CONSTRUCTION RELATED WASTES SHALL BE THE SOLE 

RESPONSIBILITY OF THE CONTRACTOR, AND SHALL BE PERFORMED IN 
ACCORDANCE WITH ALL APPLICABLE STATE REGULATIONS. 

 
15. TRASH, RUBBISH, DEBRIS OR BRUSH THAT HAMPERS REPAIR / MAINTENANCE 

WORK IN THIS CONTRACT (AS DETERMINED BY THE ENGINEER) SHALL BE 
REMOVED WITHIN THE PROJECT LIMITS, AND SHALL BE INCIDENTAL TO PAY ITEM 
763000 (INITIAL EXPENSE). 

 
16. GRASS AND SOIL AREAS WITHIN STATE RIGHT-OF-WAY THAT HAVE BEEN 

DAMAGED BY THE CONTRACTOR'S EQUIPMENT DURING THIS CONTRACT SHALL 
BE RESTORED WITH TOPSOIL, SEED AND MULCH AT CONTRACTOR'S OWN 
EXPENSE, AND IN ACCORDANCE WITH THE REQUIREMENTS OF SECTIONS 732, 734 & 
735. 

 
17. THE CONTRACTOR SHALL NOT TRESPASS ON PRIVATE PROPERTY UNLESS THE 

DEPARTMENT HAS ACQUIRED A “TEMPORARY TRESPASS AGREEMENT” FROM THE 
PROPERTY OWNER.  IF THE WORK IS WITHIN AN EASEMENT, PERMANENT OR 
TEMPORARY, THE WORK SHALL NOT BEGIN UNTIL THE ADJACENT PROPERTY 
OWNERS (IF AFFECTED) HAVE BEEN NOTIFIED.  PRIOR TO STARTING WORK ON 
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TEMPORARY OR PERMANENT EASEMENTS, THE CONTRACTOR SHALL NOTIFY 
AFFECTED PROPERTY OWNERS OF THE PROPOSED WORK DATES.  THE 
CONTRACTOR SHALL PROVIDE ALL RESIDENTS WHO LIVE ADJACENT TO THE 
WORK ZONE WITH A MINIMUM SEVEN (7) DAYS PRIOR WRITTEN NOTICE FOR THE 
START OF CONSTRUCTION WORK UNLESS DIRECTED OTHERWISE IN THE SITE 
SPECIFIC DOCUMENTATION.  THIS NOTIFICATION SHALL INCLUDE THE SCOPE OF 
WORK, WORKING HOURS, ANTICIPATED START AND COMPLETION DATES, 
CONTRACTOR NAME AND ADDRESS, AND DELDOT CONTACT NAME AND 
NUMBERS.  FAILURE TO GIVE PROPER NOTICE WILL RESULT IN A SUSPENSION OF 
WORK REQUIRING NOTICE, UNTIL PROPER NOTICE IS PROVIDED.   

 
18. NO WORK WILL BEGIN FOR A SPECIFIC WORK ORDER WITHOUT WRITTEN 

APPROVAL FROM THE DELDOT ENVIRONMENTAL STUDIES OFFICE.   
 
19. SHOULD A WORK ORDER BE ASSIGNED THAT REQUIRES WORK WITHIN 

WATERS/WETLANDS AND THUS REQUIRE ENVIRONMENTAL PERMITS, WORK 
SHALL NOT BEGIN ON SAID LOCATIONS UNTIL ALL APPLICABLE PERMITS HAVE 
BEEN OBTAINED BY DELDOT.  CONFIRM PERMIT STATUS WITH DELDOT ENGINEER 
PRIOR TO COMMENCEMENT OF APPLICABLE WORK. 

 
20. UNDERGROUND UTILITIES MAY BE PRESENT AT ALL LOCATIONS. THEREFORE, ALL 

STANDARD PRACTICES AND PROCEDURES REGARDING UTILITIES SHALL BE 
FOLLOWED, SEE SECTION 105.09.  THE CONTRACTOR SHALL CONTACT MISS 
UTILITY OF DELAWARE PRIOR TO STARTING EACH WORK ORDER.  THE 
CONTRACTOR IS RESPONSIBLE FOR THE SUPPORT AND PROTECTION OF ALL 
UTILITIES WHEN EXCAVATING.  THE CONTRACTOR IS RESPONSIBLE FOR 
ENSURING PROPER CLEARANCES, INCLUDING SAFETY CLEARANCES, FROM 
OVERHEAD UTILITIES FOR CONSTRUCTION EQUIPMENT.  THE CONTRACTOR IS 
ADVISED TO CHECK THE SITE FOR ACCESS PURPOSES FOR HIS EQUIPMENT, AND 
MAKE ARRANGEMENTS DIRECTLY WITH UTILITY COMPANIES FOR FIELD 
ADJUSTMENTS FOR ADEQUATE CLEARANCES IF NECESSARY. 
 

21. ALL WORK SHALL BE PERFORMED WITHIN THE EXISTING STATE RIGHT-OF-WAY 
UNLESS OTHERWISE NOTED ON THE WORK ORDER.  RIGHT-OF-WAY INFORMATION 
SHALL BE AVAILABLE UPON REQUEST FROM THE DELDOT ENGINEER.   

 
22. SEASONAL RESTRICTIONS MAY EXIST AT SELECT LOCATIONS TO BE PERFORMED 

UNDER THIS CONTRACT.  THE DEPARTMENT WILL NOTIFY THE CONTRACTOR AT 
TIME OF AWARD OF THIS CONTRACT OF ANY RESTRICTIONS ON AN ANTICIPATED 
WORK ORDER BASIS.   

 
23. AT THE END OF EACH WORK DAY, THE CONTRACTOR SHALL CORRECT ALL 

PAVEMENT EDGE DROP OFFS WITHIN 10’ OF A TRAVEL LANE TO RESULT IN A DROP 
OFF OF NO MORE THAN 2”.  ANY CORRECTIVE MEASURES TAKEN BY THE 
CONTRACTOR SHALL BE INCIDENTAL TO THE MOT ITEMS. 
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24. ALL PORTLAND CEMENT CONCRETE MUST BE RECEIVED FROM AN APPROVED 

PRODUCTION PLANT UNLESS OTHERWISE APPROVED BY THE ENGINEER. ONLY 
CALIBRATED VOLUMETRIC CONCRETE TRUCKS WILL BE PERMITTED TO PROVIDE 
ON-SITE MIXTURES. THIS PERTAINS TO BOTH WORK OCCURRING DURING NORMAL 
WORKING HOURS AND NIGHTTIME RESTRICTED WORK. 

 
25. THE DEPARTMENT AND THE CONTRACTOR SHALL INSPECT ALL EXISTING PIPES 

AND DRAINAGE STRUCTURES TO BE USED IN THE FINAL DRAINAGE SYSTEM AND 
AGREE ON THE CONDITION PRIOR TO THE START OF CONSTRUCTION. EXISTING 
PIPES AND DRAINAGE STRUCTURES DAMAGED DUE TO CONTRACTOR OPERATIONS 
SHALL BE REPAIRED OR REPLACED IN-KIND AT THE CONTRACTOR'S EXPENSE. THE 
DEPARTMENT WILL VIDEO INSPECT NEW PIPE RUNS TO CONFIRM CONDITION 
PRIOR TO ACCEPTANCE. PIPE CLEANING PRIOR TO VIDEO INSPECTION AND 
MAINTENANCE OF TRAFFIC DURING THE VIDEO INSPECTION ARE THE 
RESPONSIBILITY OF THE CONTRACTOR AND INCIDENTAL TO THE PIPE ITEM THAT 
IS BEING VIDEO INSPECTED. 

 
MAINTENANCE OF TRAFFIC 
         PROJECT NOTES 

 
 
1. THE CONTRACTOR AND ALL OTHERS SHALL PERFORM ALL WORK IN A MANNER 

THAT SHALL ENSURE THE LEAST PRACTICAL OBSTRUCTION TO ALL ROAD USERS, 
INCLUDING VEHICULAR, PEDESTRIAN, AND BICYCLE TRAFFIC,AND SHALL BE 
CONSISTENT WITH SAFETY STANDARDS, AND SHALL COMPLY WITH THE 
REQUIREMENTS SPECIFIED IN THE LATEST VERSION OF THE “DELAWARE MANUAL 
ON UNIFORM TRAFFIC CONTROL DEVICES" (MUTCD) PART 6, HEREIN REFERRED TO 
AS THE “TRAFFIC CONTROL MANUAL” (INCLUDING REVISIONS IN EFFECT AT THE 
TIME OF ADVERTISEMENT FOR BIDS). 
 

2. THE CONTRACTOR AND ALL OTHERS SHALL REVIEW AND FOLLOW PROJECT 
SPECIFIC MAINTENANCE OF TRAFFIC (MOT) AND DETOUR PLANS. IF THERE IS ANY 
CONFLICT BETWEEN THE PROJECT SPECIFIC MOT PLANS AND GENERAL NOTES IN 
THIS SECTION, THE PROJECT SPECIFIC MOT PLANS WILL SUPERSEDE. IF THE 
CONTRACTOR SHOULD WISH TO DEVIATE FROM THE PROPOSED MOT AND DETOUR 
PLANS THEN HE SHALL SEEK APPROVAL FROM THE ENGINEER.  NO MOT OR 
DETOUR CHANGES WILL BE ALLOWED WITHOUT WRITTEN APPROVAL FROM THE 
ENGINEER PRIOR TO STARTING ANY PROJECT. 

 
3. NO LANE CLOSURES WILL BE PERMITTED ON HOLIDAYS OR HOLIDAY WEEKDAYS, 

UNLESS APPROVED BY THE ENGINEER.  THIS REQUIREMENT APPLIES TO ALL 
ROADS IMPACTED IN THIS CONTRACT, INCLUDING INTERSTATE AND ASSOCIATED 
RAMPS. 
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4. NO LANE CLOSURES WILL BE PERMITTED UNLESS APPLICABLE WORK ACTIVITY IS 
TAKING PLACE. 

 
5. THE CONTRACTOR SHALL PREPARE AND SUBMIT A TRAFFIC CONTROL PLAN, 

INCLUDING THE NECESSARY NCHRP 350 CERTIFICATE FOR ALL DEVICES THAT 
WILL BE UTILIZED FOR EACH LOCATION PRIOR TO THE PRE-CONSTRUCTION 
MEETING, FOR APPROVAL THREE (3) WORKING DAYS PRIOR TO THE START OF 
ASSIGNED WORK ORDERS, AND FOR EACH PROJECT SITE.  WRITTEN APPROVAL 
MUST BE RECEIVED FROM THE DEPARTMENT SAFETY OFFICER PRIOR TO THE 
START OF WORK AT EACH AND EVERY LOCATION.  COSTS FOR PREPARATION OF 
TRAFFIC CONTROL PLANS FOR EACH SITE SHALL BE INCLUDED IN THE BID PRICE 
FOR PAY ITEM 743000 (MAINTENANCE OF TRAFFIC).   

 
6. FOR LOCATIONS REQUIRING A FLAGGING OPERATION, THE FLAGGER WILL BE 

PAID THE FIXED HOURLY RATE PER ITEMS 743050 & 743062, RESPECTIVELY.   
 
7. ALL FLAGGERS UTILIZED BY THE CONTRACTOR FOR THIS PROJECT SHALL BE 

ATSSA CERTIFIED.  ALL FLAGGERS SHALL HAVE THEIR CERTIFICATION CARDS 
WITH THEM WHILE WORKING.  ABSENCE OF A CERTIFICATION CARD WILL BE 
JUSTIFICATION FOR FLAGGER DISMISSAL FROM THE SITE AND CORRESPONDING 
SUSPENSION OF WORK.  ALL CONSTRUCTION AND CONTRACTOR VEHICLES AND 
SELF-PROPELLED EQUIPMENT SHALL BE EQUIPPED WITH AN OPERATING ROOF 
MOUNTED AMBER FLASHING LIGHT.  ALL WORKERS SHALL WEAR A RETRO 
REFLECTIVE ANSI TYPE 3 OR EQUIVALENT SAFETY VEST WHILE THEY ARE WITHIN 
THE RIGHT-OF-WAY OR ADJACENT TO IT. 

 
8. IF A ROAD CLOSURE IS REQUIRED AT RAMP LOCATIONS, THE CONTRACTOR SHALL 

BE REQUIRED TO SUBMIT THE PROPOSED DETOUR ROUTE TO THE DELDOT SAFETY 
OFFICER FOR APPROVAL.  PAYMENT FOR DETOUR PLAN PREPARATION SHALL BE 
INCLUDED IN THE BID PRICE FOR ITEM 743000 (MAINTENANCE OF TRAFFIC).   THE 
CONTRACTOR SHALL ALSO COORDINATE THE CLOSURE WITH THE DEPARTMENT.  
THE DEPARTMENT WILL COORDINATE WITH THE SAFETY SECTION AND BE 
RESPONSIBLE FOR THE NECESSARY EMERGENCY NOTIFICATIONS.  THE DETOUR 
ROUTE REQUIRES APPROVAL BY THE DEPARTMENT PRIOR TO CLOSURE.  THE 
CONTRACTOR SHALL BE RESPONSIBLE FOR FURNISHING AND MAINTAINING THE 
MAINTENANCE OF TRAFFIC APPARATUS AT THE CLOSURE (I.E. TYPE III 
BARRICADE, ROAD CLOSED SIGNS, ETC.) AND ALL ADVANCE-WARNING SIGNS.  
THE CONTRACTOR SHALL BE RESPONSIBLE FOR PLACEMENT OF DETOUR 
TRAILBLAZERS.   PAYMENT FOR DETOUR TRAILBLAZERS SHALL BE UNDER ITEM 
743024, TEMPORARY WARNING SIGNS & PLAQUES.  IF NECESSARY, THE ENGINEER 
WILL ASSIGN THE DETOUR ROUTE. 

 
9. ALL OPEN EXCAVATIONS SHALL BE SECURED WITH THE PLASTIC DRUMS AND 

ORANGE, CONSTRUCTION SAFETY FENCE.  IF THE CONSTRUCTION ACTIVITY 
RESULTS IN A VERTICAL DIFFERENCE OR DROP-OFF ALONG, ADJACENT TO OR 
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ACROSS A TRAVEL WAY, THE CONTRACTOR SHALL ELIMINATE OR REMEDY THE 
HAZARD BY THE METHODS DETAILED IN SECTION 6G.20, TABLE 6G-1 OF THE 
TRAFFIC CONTROL MANUAL AS DIRECTED BY THE ENGINEER.  THE 
CONSTRUCTION SAFETY FENCE, TIE WIRE, ETC. SHALL BE INCIDENTAL TO THE 
WORK IT PROTECTS. 

 
10. TRAFFIC CONTROL DEVICES SHALL BE PROVIDED AND PLACED IN ACCORDANCE 

WITH THE DELAWARE MUTCD (TRAFFIC CONTROL MANUAL).   
 
11. THE TRAFFIC CONTROL PLAN MUST CLEARLY INDICATE THE ORIENTATION OF 

TRAFFIC CONTROL DEVICES TO BE USED FOR EACH SITE.  THE PLAN MUST BE 
APPROVED BY DELDOT SAFETY OFFICER AND DELDOT ENGINEER PRIOR TO 
COMMENCEMENT OF WORK AT EACH SITE. 

 
12. ALL REQUIRED MAINTENANCE OF TRAFFIC WARNING SIGNS WILL BE PAID UNDER 

ITEM 743024, TEMPORARY WARNING SIGNS & PLAQUES, AS DETERMINED BY THE 
DURATION OF CONSTRUCTION.  ALL TEMPORARY TRAFFIC CONTROL DEVICES 
USED ON ALL HIGHWAYS OPEN TO THE PUBLIC IN THIS STATE SHALL BE IN NEW 
OR REFURBISHED CONDITION AND SHALL BE CRASHWORTHY IN ACCORDANCE 
WITH THE NATIONAL COOPERATIVE HIGHWAY RESEARCH PROGRAM (NCHRP) 
REPORT 350 AND THE MEMORANDUM ISSUED AUGUST 28, 1998 BY THE USDOT 
FEDERAL HIGHWAY ADMINISTRATION INFORMATION:  CRASH TESTED WORK 
ZONE TRAFFIC CONTROL DEVICES.   IT IS THE REQUIREMENT OF THE DEPARTMENT 
THAT SUCH CERTIFICATION BE SUBMITTED FOR TRAFFIC CONTROL DEVICES USED 
ON ALL PROJECTS, NOT JUST THOSE INVOLVING THE NATIONAL HIGHWAY 
SYSTEM.  

 
13. NO SEPARATE PAYMENT SHALL BE MADE FOR THE USE OF TRAFFIC CONES.  

TRAFFIC CONES AND/OR WORK ASSOCIATED WITH THEIR USE, SUCH AS SET UP, 
REMOVAL, CLEANING, ETC., SHALL BE INCIDENTAL TO THE WORK FOR WHICH 
THEY PROTECT. 

 
14. A TRUCK MOUNTED ATTENUATOR; TYPE II (ITEM 743010) SHALL BE REQUIRED ON 

ROADS FOR SHOULDER WORK, TRAVEL LANE WORK AND FOR OTHER OPERATIONS 
AS OUTLINED IN THE DELDOT TRAFFIC CONTROL MANUAL, OR AS DIRECTED BY 
THE ENGINEER. 

 
15. ALL EQUIPMENT SHALL BE REMOVED FROM THE JOB SITES ON A DAILY BASIS, 

EXCEPT WHEN ALLOWED BY THE DELDOT APPROVED TRAFFIC SAFETY PLAN, OR 
AS APPROVED BY THE ENGINEER.  

 
16. ANY ERRONEOUS PAVEMENT MARKINGS WILL NOT BE PAID FOR AND SHALL BE 

CORRECTED IMMEDIATELY AT THE CONTRACTORS EXPENSE. ERRONEOUS 
MARKINGS OR SHADOWS THAT EXCEED ONE (1) INCH IN WIDTH SHALL BE 
REMOVED BY EITHER SAND OR WATER BLASTING.  NO OTHER REMOVAL 
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METHODS WILL BE ALLOWED.  A FLAT BLACK PAINT OR DRIVEWAY SEALER 
SHALL BE APPLIED IN THE AREA OF THE REMOVED MARKING TO MASK THE 
REPAIR.  ANY DAMAGE TO THE PAVEMENT CAUSED BY REMOVAL OF ERRONEOUS 
MARKINGS SHALL BE REPAIRED / REPLACED TO THE SATISFACTION OF THE 
ENGINEER AT THE CONTRACTORS EXPENSE. 

 
17. AT THE END OF EACH DAY'S OPERATION AND BEFORE TRAFFIC IS RETURNED TO 

UNRESTRICTED ROADWAY USE, TEMPORARY STRIPING SHALL BE UTILIZED AT 
LOCATIONS THAT REQUIRE PERMANENT STRIPING PER THE LATEST VERSION OF 
THE PERMANENT MARKING SECTION OF THE TRAFFIC CONTROL MANUAL.  
TEMPORARY PAVMENT MARKINGS SHALL BE PAID AT THE APPLICABLE 
CONTRACT UNIT PRICE. 
 

18. PEDESTRIAN MAINTENANCE OF TRAFFIC:  THIS WORK SHALL CONSIST OF 
PROVIDING AND MAINTAINING AN ACCESSIBLE PEDESTRIAN ROUTE 
THROUGHOUT THE PROJECT’S LIMITS IN ACCORDANCE WITH THE AMERICANS 
WITH DISABILITIES ACT OF 1990 (ADA) TITLE II, PARAGRAPH 35.130.  THE 
CONTRACTOR SHALL BE REQUIRED TO REVIEW EACH CURB RAMP LOCATION AND 
SUBMIT THE APPROPRIATE MAINTENANCE OF TRAFFIC DETAIL AND DEVICES TO 
THE ENGINEER FOR EACH LOCATION AT LEAST 2-WEEKS BEFORE CONSTRUCTION 
FOR REVIEW, COMMENT, AND APPROVAL. THE FOLLOWING CONSIDERATIONS 
SHALL BE TAKEN INTO ACCOUNT WHEN ADDRESSING ACCESSIBLE PEDESTRIAN 
MAINTENANCE OF TRAFFIC: 

a. ALL PEDESTRIANS, INCLUDING PERSONS WITH DISABILITIES, SHALL BE 
PROVIDED WITH A REASONABLY SAFE, CONVENIENT AND ACCESSIBLE 
PATH THAT REPLICATES, AS MUCH AS PRACTICABLE, THE EXISTING 
PEDESTRIAN FACILITIES. 

b. MAINTAIN ACCESS TO ALL BUSINESSES AND RESIDENCES AT ALL TIMES.   
c. PROVIDE PEDESTRIAN ACCESS THROUGH OR AROUND THE WORK ZONE.  

IF A DETOUR IS CHOSEN THE CONTRACTOR MUST SUBMIT THE DETOUR 
ROUTE TO THE ENGINEER FOR REVIEW AND APPROVAL.  THE DETOUR 
ROUTE MUST MEET OR EXCEED THE CURRENT CONDITIONS. 

d. WORK SHOULD BE PHASED SO THAT ALL AREAS OF AN 
INTERSECTION/SIDEWALK PATH ARE NOT UNDER CONSTRUCTION AT THE 
SAME TIME UNLESS A CLEAR PEDESTRIAN PATH IS PROVIDED AND 
IDENTIFIED 

e. TRAFFIC CONTROL DEVICES AND OTHER CONSTRUCTION MATERIALS AND 
FEATURES SHALL NOT INTRUDE INTO THE USABLE WIDTH OF THE 
SIDEWALK, TEMPORARY PATHWAY OR OTHER PEDESTRIAN FACILITY. 

f. SIGNS AND OTHER DEVICES MOUNTED LOWER THAN 7 FT ABOVE THE 
TEMPORARY PEDESTRIAN PATHWAY SHALL NOT PROJECT MORE THAN 
4 IN. INTO ACCESSIBLE PEDESTRIAN ROUTE. 

g. A SMOOTH, CONTINUOUS HARD SURFACE SHALL BE PROVIDED 
THROUGHOUT THE ENTIRE LENGTH AND WIDTH OF THE PEDESTRIAN 
ROUTE THROUGHOUT CONSTRUCTION.  THERE SHALL BE NO CURBS OR 
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VERTICAL ELEVATION CHANGES GREATER THAN ¼ INCH IN GRADE OR 
TERRAIN THAT COULD CAUSE TRIPPING OR BE A BARRIER TO 
WHEELCHAIR USE.   

 
PROJECT ITEMS AND QUANTITIES 

SITE SPECIFIC 
 

LOCATION 1 
RT. 273 MULTI-USE TRAIL FACILITY 

 
 

Item   Description  UOM  Quantity  

201000 
 

CLEARING AND GRUBBING  LS   1 

202000 
 

EXCAVATION AND EMBANKMENT  CY   3131 

208000  EXCAVATION AND BACKFILLING FOR PIPE 
TRENCHES CY 

20 

209001 
 

BORROW, TYPE A  CY   474 

209006 
 

BORROW, TYPE F  CY   50 

210000 
 FURNISHING BORROW TYPE C FOR PIPE, 

UTILITY CY 20 

211000 
 REMOVAL OF STRUCTURES AND 

OBSTRUCTIONS  LS   1 

250000 
 

SEDIMENT REMOVAL  CY   105 

251000 
 

SILT FENCE  LF   14,515 

251001 
 

REINFORCED SILT FENCE LF 500 

252001 
 

INLET SEDIMENT CONTROL,CURB INLET EACH 9 

252002 
 

INLET SEDIMENT CONTROL, AT GRADE INLET  EACH 6 

254000 
 

STONE CHECK DAM  TON  12 

268000 
 

STABILIZED CONSTRUCTION ENTRANCE  TON  68 

302007 
 

GRADED AGGREGATE BASE COURSE, TYPE B  CY   2,215 

302008 
 GRADED AGGREGATE BASE COURSE, TYPE B, 

PATCHING  CY   72 
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401801 
 WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, 

PG64-22 (CARBONATE STONE) TON 1269 

401810 
 WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, 

PG 64-22  TON  185 

401819 
 WMA, SUPERPAVE, BCBC, 160 GYRATIONS, PG 

64-22 TON  123 

401822 
 WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, 

PG 64-22,PATCHING TON  55 

401823 
 WMA, SUPERPAVE, BCBC, 160 GYRATIONS, PG 

64-22, PATCHING TON 92 

401827 
 WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, 

PG 64-22 (NON-CARBONATE STONE) TON  144 

501526 
 PATTERNED PORTLAND CEMENT CONCRETE 

PAVEMENT, 8” SY 41 

605576 
 

BIKE RACK   EACH 1 

612021 
 

REINFORCED CONCRETE PIPE, 15", CLASS IV  LF   24 

612022 
 

REINFORCED CONCRETE PIPE, 18", CLASS IV  LF   48 

612025 
 

REINFORCED CONCRETE PIPE, 30", CLASS IV  LF   42 

612216 
 REINFORCED CONCRETE PIPE ELLIPTICAL 

PIPE, 14”X23”, CLASS IV LF 4 

617002 
 REINFORCED CONCRETE FLARED END 

SECTION, 15"  EACH 2 

617003 
 REINFORCED CONCRETE FLARED END 

SECTION, 18"  EACH 1 

617007 
 REINFORCED CONCRETE FLARED END 

SECTION, 30"  EACH 1 

617009 
 REINFORCED CONCRETE FLARED END 

SECTION, 36"  EACH 1 

701010 
 PORTLAND CEMENT CONCRETE CURB, TYPE 

1-8  LF   804 

701011 
 

PORTLAND CEMENT CONCRETE CURB, TYPE 2  LF 183 

701020 
 INTEGRAL PORTLAND CEMENT CONCRETE 

CURB AND GUTTER, TYPE 1-8 LF 676 

701022 
 INTEGRAL PORTLAND CEMENT CONCRETE 

CURB AND GUTTER, TYPE 3-8 LF 256 

705001 
 

P.C.C. SIDEWALK, 4"  SF   1972 

705002 
 

P.C.C. SIDEWALK, 6"  SF   1350 

705005 
 

P.C.C. SIDEWALK, 8"  SF 1099 

UNOFFICIAL 
WEBSITE 
COPY 



DELAWARE DEPARTMENT OF TRANSPORTATION            
CONTRACT NO: T201230007                                                      
OPEN END CONSTRUCTION SERVICES, STATEWIDE TRAILS, NCC 
 

 14 

705007 
 SIDEWALK SURFACE DETECTABLE WARNING 

SYSTEM   SF   490 

705528 
 

TEMPORARY CURB RAMP EACH  1 

705530 
 

TRIANGULAR CHANNELIZING ISLAND SF 1211 

708052 
 

DRAINAGE INLET, 48" X 30"  EACH 2 

708112 
 

MANHOLE, 48” X 48” EACH 1 

708585 
 

JUNCTION BOX, 48” X 30” EACH 1 

710001 
 ADJUSTING AND REPAIRING EXISTING 

DRAINAGE INLET EACH 1 

710506 
 ADJUST AND REPAIR EXISTING SANITARY 

MANHOLE EACH 1 

710507 
 ADJUST AND REPAIR EXISTING SANITARY 

CLEANOUTS  EACH 1 

712005 
 

RIPRAP, R-4  SY 51 

713003 
 

GEOTEXTILES, RIPRAP  SY   51 

716000 
 CONVERT EXISTING  DRAINAGE INLET TO 

JUNCTION BOX EACH 1 

727014 
 

CONSTRUCTION SAFETY FENCE  LF   1,309 

727015 
 

MONUMENT EACH 22 

727510 
 

WOOD RAIL FENCE  LF   670 

727545 
 

TEMPORARY FENCE AND BOARDWALK LF 800 

732002 
 

TOPSOIL, 6" DEPTH  SY   16,186 

734013 
 

PERMANENT GRASS SEEDING, DRY GROUND  SY   16,186 

735535 
 

SOIL RETENTION BLANKET MULCH, TYPE 5 SY 1,189 

738006 
 TRANSPLANTING LARGE DECIDUOUS TREES 

MORE THAN 8” EACH 4 

738010 
 TRANSPLANTING LARGE EVERGREEN TREES 

MORE THAN 8” EACH 4 

741001 
 

TREE REMOVAL 6” TO 10.9” EACH 8 

743000 
 

MAINTENANCE OF TRAFFIC  LS   1 
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743003 
 

ARROWPANELS, TYPE C  EADY 252 

743006 
 

PLASTIC DRUMS  EADY 15,457 

743007 
 

TRAFFIC OFFICERS HR 50 

743010 
 FURNISH AND MAINTAIN TRUCK MOUNTED 

ATTENUATOR,TYPE II EADY 36 

743023 
 

TEMPORARY BARRICADES, TYPE III LFDY 9,048 

743024 
 

TEMPORARY WARNING SIGNS AND PLAQUES EACH 5339 

743050 
 

FLAGGER, NEW CASTLE COUNTY, STATE  HOUR 2,160 

743062 
 FLAGGER, NEW CASTLE COUNTY, STATE, 

OVERTIME  HOUR 432 

744505 
 ADJUST AND REPAIR EXISTING CONDUIT 

JUNCTION WELL EACH 6 

744525 
 

REMOVAL OF EXISTING JUNCTION WELL EACH 1 

744530 
 CONDUIT JUNCTION WELL, TYPE 11, PRECAST 

CONCRETE/POLMER LID-FRAME EACH  10 

744531 
 CONDUIT JUNCTION WELL, TYPE 14, PRECAST 

CONCRETE/POLMER LID-FRAME EACH 3 

745602 
 FURNISH AND INSTALL UP TO 4” SCHEDULE 80 

HDPE CONDUIT (BORE) LF 330 

745603 
 FURNISH AND INSTALL UP TO 4” SCHEDULE 80 

HDPE CONDUIT (OPEN CUT) LF 37 

745604 
 FURNISH AND INSTALL UP TO 4” SCHEDULE 80 

HDPE CONDUIT (TRENCH) LF 1235 

746509 
 

RELOCATE LIGHT POLE EACH 1 

746590 
 

FURNISH AND INSTALL GROUND ROD EACH 1 

746830 
 REMOVAL OF CONCRETE POLE BASE AND 

CABINET FOUNDATIONS CY 1 

746850 
 

POLE BASE, TYPE 4 EACH  6 

746852 
 

POLE BASE, TYPE 6 EACH 1 

746908 
 FURNISH AND INSTALL 1-CONDUCTOR #4 

AWGTHWIN STANDARD COPPER LF 280 

746914 
 FURNISH AND INSTALL #6 STRANDED SOLID 

COPPER GROUND LF 150 

746923 

 FURNISH AND INSTALL 1” FLEXIABLE NON-
METALIC LIQUID TIGHT CONDUIT DETECTOR 
SLEEVE LF  72 
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746924 

 FURNISH AND INSTALL LOOP WIRE 1-
CONDUCTOR #14AWG ENCASED IN ¼” 
FLEXIABLE TUBING LF 489 

748015 
 PERMANENT PAVEMENT STRIPING, 

SYMBOL/LEGEND, ALKYD-THERMOPLACTIC SF 2903 

748027 
 PERMANENT PAVEMENT STRIPING, ALKYD-

THERMOPLACTIC, 12” LF 118 

748033 
 PERMANENT PAVEMENT STRIPING, ALKYD-

THERMOPLACTIC, 5” LF 371 

748530 
 

REMOVAL OF PAVEMENT STRIPING  SF   510 

748548 
 PERMANENT PAVEMENT STRIPING, EPOXY 

RESIN PAINT, WHITE/YELLOW, 5" LF   4,821 

748549 
 PERMANENT PAVEMENT STRIPING, EPOXY 

RESIN PAINT, WHITE, 10" LF 150 

749583 
 SUPPLY OF RECTANGULAR RAPID FLASHING 

BEACON (RRFB) EACH 1 

749687 
 INSTALLATION OR REMOVAL OF TRAFFIC 

SIGN(S) ON SINGLESIGN POST EACH 240 

749688 
 INSTALLATION OF 4”DIAMETER HOLE, LESS 

THAN OR EQUAL TO 6” DEPTH EACH 4 

750000 
 

ADJUST WATER VALVE BOXES  EACH 4 

751000 
 

ADJUST FIRE HYDRANT EACH 1 

752000 
 

RELOCATE FIRE HYDRANTS EACH 1 

758000 

 REMOVAL OF EXISTING PORTLAND 
CEMENTCONCRETE PAVEMENT, 
CURB,SIDEWALK, ETC. SY   2,492 

760507 
 

PROFILE MILLING, HOT-MIX SY-IN 5,683 

762001 
 

SAW CUTTING, HOT MIX  LF   316 

762002 
 

SAW CUTTING, CONCRETE, FULL DEPTH  LF   2,123 

763000 
 

INITIAL EXPENSE L.S. 1 

763501 
 

CONSTRUCTION ENGINEERING L.S. 1 

763566 
 

BENCH EACH 1 

763577 
 

KIOSK, TYPE 1 EACH 1 

763597 
 

UTILITY CONSTRUCTION ENGINEERING HR 40 
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LOCATION 2 

C&D CANAL PATHWAY, BRANCH CANAL SECTION 
 

Item   Description  UOM  Quantity  

201000   CLEARING AND GRUBBING  LS 1 

202000   EXCAVATION AND EMBANKMENT  CY 1,568 

209006   BORROW, TYPE F  CY 5,811 

212000 
 

 UNDERCUT EXCAVATION CY 1,336 

251001   REINFORCED SILT FENCE LF 5,427 

268000   STABILIZED CONSTRUCTION ENTRANCE TON 120 

302007   GRADED AGGREGATE BASE COURSE, TYPE B CY 2,005 

302011  DELAWARE NO. 3 STONE TON 12 

302012  DELAWARE NO. 57 STONE TON  40 

401800   WMA, SUPERPAVE, TYPE C, 115 GYRATIONS, 
PG64-22(CARBONATE STONE) TON 349 

401809   WMA, SUPERPAVE, TYPE B, 115 GYRATIONS, 
PG 64-22 TON 579 

712540   GEOGRID, STABILIZATION SF 36,028 

732002  TOPSOIL, 6” DEPTH SY 5,387 

734013   PERMANENT GRASS SEEDING, DRY GROUND SY 5,387 

743000  MAINTENANCE OF TRAFFIC LS 1 

743023  TEMPORARY BARRICADE, TYPE III LFDY 6,480 

743024  TEMPORARY WARNING SIGNS AND PLAQUES EADY 1,800 

743538  WOODEN SIGN POSTS 4”x4” EACH 6 

743540  WOODEN SIGN POSTS 6”x6” EACH 1 

743541  WOODEN SIGN POSTS 6”x8” EACH 2 

749574  SIGN PANEL, ADVANCE NOTICE SIGNS SF 40 
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749687   INSTALLATION OR REMOVAL OF TRAFFIC 
SIGN(s) ON SINGLESIGN POSTS EACH 10 

759005  FIELD OFFICE, TYPE II EAMO 6 

763000  INITIAL EXPENSE LS 1 

763501  CONSTRUCTION ENGINEERING LS 1 

763508  PROJECT CONTROL SYSTEM DEVELOPMENT 
PLAN LS 1 

763509  CPM SCHEDULE UPDATES AND/OR REVISED 
UPDATES EAMO 6 

763510  SITE FURNISHINGS LS 1 

763597  UTILITY CONSTRUCTION ENGINEERING HOUR 10 

 
 
 
 

LOCATION 3 
C&D CANAL PATHWAY, MAINLINE TO MD. BORDER 

 
 
Item   Description  UOM  Quantity  

201000  CLEARING AND GRUBBING LS 
1 

202000  EXCAVATION AND EMBANKMENT CY 
7.890 

208000  EXCAVATION AND BACKFILLING FOR PIPE 
TRENCHES CY 

308 

209003  BORROW, TYPE C CY 
1,110 

209006  BORROW, TYPE F CY 
3,565 

210000  FURNISHING BORROW TYPE C FOR PIPE, 
UTILITY 

CY 
210 

211000  REMOVAL OF STRUCTURES AND 
OBSTRUCTIONS (PIPE) LS 

1 

251000  SILT FENCE LF 
1700 

252000  INLET SEDIMENT CONTROL, DRAINAGE INLET EA 
27 

268000  STABILIZED CONSTRUCTION ENTRANCE TON 
80 
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270500  DEWATERING BAG EA 
1 

272503  TRASH RACK EA 
21 

302007  GRADED AGGREGATE BASE COURSE, TYPE B CY 
2,645 

302011  DELAWARE NO. 3 STONE TON 
20 

302012  DELAWARE NO. 57 STONE TON 
108 

401574  PERVIOUS BITUMINOUS ASPHALT PAVEMENT SY 
5,920 

401800  WMA, SUPERPAVE, TYPE C, 115 GYRATIONS, 
PG 64-22 (CARBONATE STONE) TON 

1,472 

401809  WMA, SUPERPAVE, TYPE B, 115 GYRATIONS, 
PG 64-22 TON 

2,944 

602615  MODULAR BLOCK RETAINING WALL SF 
1000 

612526  CORRUGATED POLYETHYLENE PIPE, TYPE S, 
36” LF 

550 

612527  CORRUGATED POLYETHYLENE PIPE, TYPE C, 
18” LF 

470 

617511  CORRUGATED POLYETHYLENE FLARED END 
SECTION, 18” EA 

11 

617514  CORRUGATED POLYETHYLENE FLARED END 
SECTION, 36” EA 

21 

701010  PORTLAND CEMENT CONCRETE CURB, TYPE 
1-8 LF 

2,200 

705001  P.C.C. SIDEWALK, 4” SF 
378 

705007  SIDEWALK SURFACE DETECTABLE WARNING 
SYSTEM SF 

75  

705504  BRICK AND/OR BLOCK SIDEWALK SF 
2,940 

708060  REPLACE DRAINAGE INLET GRATE(S) EA 
7 

708061  REPLACE DRAINAGE INLET FRAME(S) EA 
7 

709518  SANITARY CLEANOUT EA 
40 

710001  ADJUSTING AND REPAIRING EXISTING 
DRAINAGE OUTLET EA 

7 

712005  RIPRAP, R-4 SY 
1000 

712540  GEOGRID, STABILIZATION SF 
2002 
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713002  GEOTEXTILES, SEPARATION SY 
1000 

715517  PERFORATED PVC PIPE UNDERDRAINS, 6” LF 
8,784 

727014  CONSTRUCTION SAFETY FENCE LF 
571 

727510  WOOD RAIL FENCE LF 
200 

732000  TOPSOIL, 4” DEPTH SY 
8,478 

733001  TOPSOILING, 4” DEPTH SY 
8,478 

734013  PERMANENT GRASS SEEDING, DRY GROUND SY 
14,850 

734017  TEMPORARY GRASS SEEDING, DRY GROUND SY 
6200 

735535  SOIL RETENTION BLANKET MULCH, TYPE 5 SY 
9,422 

743006  PLASTIC DRUMS EADY 
523 

743024  WARNING SIGNS EADY 
1801 

743548  WOODEN SIGN POSTS, 4” x 4” EA 
38 

743540  WOODEN SIGN POSTS, 6” x 6” EA 
10 

748015  PERMANENT PAVEMENT STRIPING, 
SYMBOL/LEGEND ALKYD-THERMOPLASTIC SF 

186 

748548  PERMANENT PAVEMENT STRIPING, EPOXY 
RESIN PAINT 5” LF 

15,544 

748555  PREFORMED RETROREFLECTIVE 
THERMOPLASTIC PAVEMENTMARKINGS, 
HANDICAP SYMBOL 

EA 
2 

749687  INSTALLATION OR REMOVAL OF TRAFFIC 
SIGN(S) ON SINGLESIGN POST EA 

20 

749690  INSTALLATION OR REMOVAL OF TRAFFIC 
SIGN(S) ON MULTIPLESIGN POSTS SF 

84 

758000  REMOVAL OF EXISTING P.C.C. PAVEMENT, 
CURB, SIDEWALK, ETC. SY 60 

759005  FIELD OFFICE, TYPE II EAMO 6 

762001  SAW CUTTING, HOT-MIX LF 204 

763000  INITIAL EXPENSE LS 1 

743000  MAINTENANCE OF TRAFFIC LS 1 
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763501  CONSTRUCTION ENGINEERING LS 1 

763508  PROJECT CONTROL SYSTEM DEVELOPMENT 
PLAN LS 1 

763509  CPM SCHEDULE UPDATES AND/OR REVISED 
UPDATES EAMO 6 

763510  SITE FURNISHINGS LS 1 

763514  RESTROOM FACILITY LS 1 

763597  UTILITY CONSTRUCTION  HR 40 

 
 
 

 
LOCATION 4 

HOPKINS ROAD BIKE/PED. IMPROVEMENTS 
 

Item   Description  UOM  Quantity  

201000  CLEARING AND GRUBBING LS 1 

202000  EXCAVATION AND EMBANKMENT CY 358 

209001  BORROW, TYPE A CY 37 

211000  REMOVAL OF STRUCTURES AND 
OBSTRUCTIONS LS 1 

252002  INLET SEDIMENT CONTROL, AT GRADE INLET EACH 3 

302008  GRADED AGGREGATE BASE COURSE, TYPE B, 
PATCHING CY 205 

401821  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, 
PG 64-22, PATCHING TON 102 

401822  WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, 
PG 64-22, PATCHING TON 128 

602586  REHABILITATION OF CONCRETE STRUCTURE CF 2 

602611  REPAIR OF CONCRETE STRUCTURES BY 
EPOXY INJECTION LF 25 

605692  SILICONE JOINT SEAL LF 200 

606503  STEEL HAND RAILING LF 365 

610001  STONE MASONRY SF 4 
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610502  POINTING EXISTING STONE MASONRY LF 200 

720556  BOLLARD EACH 7 

732004  TOPSOIL (TON) TON 26 

734013  PERMANENT GRASS SEEDING, DRY GROUND SY 125 

743000  MAINTENANCE OF TRAFFIC LS 1 

743004  FURNISH AND MAINTAIN PORTABLE 
CHANGEABLE MESSAGE SIGN EADY 14 

743006  PLASTIC DRUMS EADY 600 

743010  FURNISH AND MAINTAIN TRUCK MOUNTED 
ATTENUATOR, TYPE II EADY 20 

743023  TEMPORARY BARRICADES, TYPE III LFDY 400 

743024  TEMPORARY WARNING SIGNS AND PLAQUES EADY 290 

743050  FLAGGER, NEW CASTLE COUNTY HOUR 352 

743062  FLAGGER, NEW CASTLE COUNTY, STATE, 
OVERTIME HOUR 88 

743550  TUBULAR DELINEATOR EACH 64 

748015  PERMANENT PAVEMENT STRIPING, 
SYMBOL/LEGEND ALKYD-THERMOPLASTIC SF 216 

748530  REMOVAL OF PAVEMENT STRIPING SF 190 

748548  PERMANENT PAVEMENT STRIPING EPOXY 
RESIN PAINT, WHITE/YELLOW, 5” LF 1900 

748549  PERMANENT PAVEMENT STRIPING EPOXY 
RESIN PAINT, WHITE/YELLOW, 10” LF 1,900 

748557  PERMANENT PAVEMENT STRIPING, EPOXY 
RESIN PAINT, BLACK 3” LF 380 

749687  INSTALLATION OR REMOVAL OF TRAFFIC 
SIGN(S) ON SINGLESIGN POST EACH 18 

762001  SAW CUTTING, HOT MIX LF 921 

763000  INITIAL EXPENSE LS 1 

763501  CONSTRUCTION ENGINEERING LS 1 
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	CONTRACT DESCRIPTION
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